

Peru – CASM
Design of the Environmental Management Plan for the Communal Processing Plan
of the Santa Filomena Artisanal Mine Workers Society
Terms of reference

Background

The Santa Filomena Artisanal Mine Workers Society in Ayacucho is building an improved facility to process their mineral in order to increase the recovery of gold and facilitate its commercialization, in order to generate better incomes for the miners families, which is part of a strategy to eliminate child labor. This activity has been supported within an ILO program.

There is now the need to develop and design an Environmental Management Plan (EMP) to be implemented from the start and permanently during the operation of the plant. The EMP will include concrete operational measures to be implemented by the operators. The plan will be based on activities and programs identified in the Environmental Impact Statement which has been presented to the competent authorities for the granting of environmental permits and authorizations. Such programs include permanent ones, such as prevention and monitoring, as well as specific ones related to contingencies and closure.

Objective and scope of work

The purpose of the project is to design the Environmental Management Plan for the communal processing plan of the Santa Filomena artisanal mine workers society (SOTRAMI SA) in Ayacucho, Peru, in order to set-up and implement a permanent EMP for the operation of the processing plant, to confirm the level of commitment of the workers towards a sound environmental management, and to provide all the EMP information to the community in order to facilitate its participation in decision making regarding the plant activities.

The specific objectives of this contract is for Mrs. Kathia Romero to set up and coordinate the activity of the different stakeholders, including SOTRAMI and CooperAcción, to implement the project based on the proposal submitted to CASM on April 15, 2002. She will also be responsible to deliver the products mentioned below.

Products

The products to be delivered by December 31, 2002 consists of a final report including:

- Description of the process, including agreements between stakeholders, organizational issues related to this type of process, lessons learned
- Conclusions and recommendations
- Annex 1: Environmental management Plan
- Annex 2: Other documentation supporting the conclusions and recommendations

- Annex 3: Budget accounting

Time schedule

The estimated time schedule is the following:

Initiation of work: July 15, 2002

Brief progress report: September 30, 2002

Delivery of the products: December 31, 2002.

Fees

The services will require a maximum of 25 days of work at USD200.00/day, representing a total amount of USD5,000.00.

Schedule of payments

An advance payment of 80% of the total fee will be disbursed at contract signing, in order to arrange proper launching and implementation of the activities

A final payment of 20% of the total fees will be paid upon reception and approval of the products.

Contact persons

For all matters related to the contract, Mrs. Alvear will refer to Mr. Jeffrey Davidson (jdavidson@worldbank.org, tel. +1-202-458 8388) or Mr. Gotthard Walser (gwalsen@worldbank.org, tel.: (202) 473 4234).